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Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in YOLO COUNTY IN AND NEAR
WEST SACRAMENTO FROM THE YOLO CAUSEWAY (WEST) TO THE YOLO CAUSEWAY (EAST) AND FROM
0.4 KM WEST OF ENTERPRISE BOULEVARD UNDERCROSSING TO THE SACRAMENTO RIVER BRIDGE
OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 28, 2004.

This addendum is being issued to revise the Project Plans, the Natice to Contractors and Specia Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 9 dated 8-27-04.

Project Plan Sheets 19, 20, 21, and 22 are revised. Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

In the Special Provisions, Section 10-1.14, "PAYMENTS," in the second paragraph after "A" the following is added:
B. Lead Compliance Plan $2,000.00

In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES," the following subsections are added
asfollows:

"ADJUST FRAME AND GRATE TO GRADE
Frames and grates of existing drainage inlets shal be adjusted to grade in conformance with the
provisionsin Section 15-2.05, "Reconstruction,” of the Standard Specifications.

ADJUST OVERSIDE DRAIN

Existing overside drains, at locations shown on the plans to be adjusted, shall be adjusted to meet the
standard plans.

Overside drains shall be adjusted after the final layer of asphalt concrete has been placed.

The contract unit price paid for adjust overside drain shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in adjustting the
overside drain, complete in place, including the asphalt concrete, as shown on the standard plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer."
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In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES," subsections "ADJUST INLET," and
"RECONSTRUCT ASPHALT CONCRETE OVERSIDE DRAIN," are deleted.

In the Special Provisions, Section 10-3.07, "BONDING AND GROUNDING," the fifth paragraph is revised as follows:

"Equipment bonding and grounding conductors are required in conduits, except when the conduits
contain combinations of fiber optic cable, or signal interconnect cable. A No. 8 minimum, bare copper
wire shall run continuously in circuits, except for series lighting circuits, where No. 6 bare copper wire
shall run continuously. The bonding wire size shall be increased to match the circuit breaker size in
conformance with the Code, or shall be as shown on the plans. Conduits to be installed for future
conductors may omit the copper wire."

In the Special Provisions, Section 10-1.34, "REINFORCEMENT," the first paragraph is revised as follows:

"Reinforcement shall conform to the provisions in Section 52, "Reinforcement,” of the Standard
Specifications.”

In the Proposal and Contract, the Engineer's Estimate items 11, 16, 17, 18, 19, 22, 23, 24, 25, 26, 27, 28, 30, 46, 47, 48,
51, and 53 are revised, item 57 is deleted and items 58, 59, 60, 61, 62, and 63 are added as attatched.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments
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03-1A9304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS LUMPSUM |LUMPSUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD WDAY 125
3 074017 | PREPARE WATER POLLUTION LS LUMPSUM |LUMPSUM
CONTROL PROGRAM
4 074020 | WATER POLLUTION CONTROL LS LUMPSUM [ LUMP SUM
5 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM [ LUMPSUM
6 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM |LUMPSUM
®
7 033508 | TRAFFIC PLASTIC DRUMS EA 160
8 128650 | PPORTABLE CHANGEABLE MESSAGE (LS LUMPSUM |LUMPSUM
©) SIGN
9 129100 | TEMPORARY CRASH CUSHION EA 190
©) MODULE
10 150662 | REMOVE METAL BEAM GUARD M 3430
©) RAILING
11 150771 | REMOVE ASPHALT CONCRETE DIKE | M 6750
12 150846 | REMOVE CONCRETE PAVEMENT M2 810
13 150857 | REMOVE ASPHALT CONCRETE M2 4810
SURFACING
14 152437 | ADJUST OVERSIDE DRAIN EA 22
15 152439 | ADJUST FRAME AND GRATE TO EA 3
GRADE
16 153103 | COLD PLANE ASPHALT CONCRETE ([M2 126 000
©) PAVEMENT
17 190101 | ROADWAY EXCAVATION M3 60
18 198007 |IMPORTED MATERIAL (SHOULDER |M3 860
BACKING)
19 260201 |CLASS2 AGGREGATE BASE M3 710
20 260210 | AGGREGATE BASE (APPROACH M3 78
SLAB)
3
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Item | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure Quantity

21 374206 | SEAL RANDOM CRACKS LNKM 30

22 390152 | ASPHALT CONCRETE TONN 19 900

23 390165 | ASPHALT CONCRETE (OPEN TONN 1360
GRADED)

24 390207 | RUBBERIZED ASPHALT CONCRETE | TONN 4910
(TYPEO)

25 391031 | PAVING ASPHALT (BINDER- TONN 57
PAVEMENT REINFORCING FABRIC)

26 393001 | PAVEMENT REINFORCING FABRIC | M2 48 400

27 394048 | PLACE ASPHALT CONCRETEDIKE ([M 2580
(TYPEE)

28 394049 | PLACE ASPHALT CONCRETEDIKE [M 4170
(TYPEF)

29 401108 | REPLACE CONCRETE PAVEMENT M3 1560
(RAPID STRENGTH CONCRETE)

30 420201 | GRIND EXISTING CONCRETE M2 72 400

©) PAVEMENT

31 510087 | STRUCTURAL CONCRETE, M3 765
APPROACH SLAB (TYPER)

32 510800 | PAVING NOTCH EXTENSION M3 21

33 511118 | CLEAN EXPANSION JOINT M 127

34 519120 | JOINT SEAL (MR 15 MM) M 451

)

35 033509 | HIGHWAY POST MARKER EA 1

36 820118 | GUARD RAILING DELINEATOR EA 29

37 820151 | OBJECT MARKER (TYPE L-1) EA 4

38 832003 | METAL BEAM GUARD RAILING M 3340

©) (WOOD POST)

39 839551 | TERMINAL SECTION (TYPE B) EA 4

)

40 839552 | TERMINAL SECTION (TYPE C) EA 4

)

4

REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 14, 2004




ENGINEER'SESTIMATE

03-1A9304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 839553 | END SECTION EA 5
)
42 839559 | TERMINAL SYSTEM (TYPE ET) EA 1
)
43 839565 | TERMINAL SYSTEM (TYPE SRT) EA 7
)
44 839568 | TERMINAL ANCHOR ASSEMBLY EA 2
©) (TYPE SFT)
45 839569 | TERMINAL ANCHOR ASSEMBLY EA 4
©) (TYPECA)
46 840515 | THERMOPLASTIC PAVEMENT M2 190
©) MARKING
47 840561 | 100 MM THERMOPLASTIC TRAFFIC (M 24 300
©) STRIPE
48 840563 |200 MM THERMOPLASTIC TRAFFIC [ M 2710
©) STRIPE
49 840564 |200 MM THERMOPLASTIC TRAFFIC [ M 340
©) STRIPE (BROKEN 3.66 M - 0.92 M)
50 840570 | 100 MM THERMOPLASTIC TRAFFIC (M 18 600
©) STRIPE (BROKEN 10.98 M - 3.66 M)
51 840571 | 100 MM THERMOPLASTIC TRAFFIC (M 680
©) STRIPE (BROKEN 5.18 M - 2.14 M)
52 850101 | PAVEMENT MARKER (NON- EA 1820
©) REFLECTIVE)
53 850111 |PAVEMENT MARKER EA 3310
(RETROREFLECTIVE)
54 033510 | MODIFY TRAFFIC MONITORING LS LUMPSUM |LUMPSUM
©) STATION (LOCATION 1)
55 033511 | MODIFY TRAFFIC MONITORING LS LUMPSUM |LUMPSUM
©) STATION (LOCATION 2)
56 033512 | MODIFY TRAFFIC MONITORING LS LUMPSUM |LUMPSUM
©) STATION (LOCATION 3)
57 BLANK
58 150704 | REMOVE YELLOW M 110
©) THERMOPLASTIC TRAFFIC STRIPE
59 150714 | REMOVE THERMOPLASTIC TRAFFIC | M 580
©) STRIPE
60 150715 | REMOVE THERMOPLASTIC M2 9
©) PAVEMENT MARKING
5
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03-1A9304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
61 150722 | REMOVE PAVEMENT MARKER EA 61
62 190110 |[LEAD COMPLIANCE PLAN LS LUMP SUM
63 999990 | MOBILIZATION LS LUMPSUM |LUMPSUM
5A
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